D SUMMARY DEPARTMENT

I N PLACER AND NEVADA COUNTI ES NEAR

AUBURN FROM 0.5 KM SOUTH OF NEVADA
COUNTY LI NE TO WOLF AND COMBI E

W DEN AND OVERLAY EXI STI NG H G-MAY

STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 09/ 10/ 02
CONTRACT NUMBER 03-367714
LOCATI ON 03- PLA-49-11.0/11. 4
03- NEV-49-0.0/2.2 ROADS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPGOSALS | SSUED 22 FUND TOTAL HE13

NUMBER OF Bl DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS P
Bl D RANK Bl D TOTAL Bl DDER | D
1 6, 782, 895. 00 3
2 7,215,623.50 1
3 7, 856, 360. 00 2

10, 050, 000
8, 613, 000. 00 AMOUNT UNDER

12. 0%

1, 830, 105. 00

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PACE 1

09/11/02
CONTRACT CODE 'B '
121 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D ACST-P049-(128)E

P- P049- (128) E

220
PERCENT UNDER EST 21. 25

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TEI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DR

MARYSVI LLE CA 95901

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

916 386-5900
00000008
FAX 916 386-2940

530 742-5141
00091712
FAX 530 742-3916

831 724-1011
00000089
FAX 831 768-4021



03-367714 Bl D245

03- PLA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 10/ 02 09/11/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
ALS LAND CLEARI NG CLEARI NG AND GRUBI NG
FOLSOM CA
CENTRAL FENCE GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND MARKERS
NEWCASTLE CA
MOWAT CONSTRUCTI ON BRI DGE
VACAVI LLE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
RI CHARD HEAPS ELECTRI CAL ELECTRI CAL

SACRAMENTO CA



03-367714 Bl D245

03- PLA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 10/ 02 09/11/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS SI GNS AND MARKERS
SACRAMENTO CA
M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
REDDI NG CA
MOWAT CONSTRUCTI N BRI DGE
VACAVI LLE CA
OWNI Pl PELI NES Pl PE
RED BLUFF CA
RI CHARD A HEAPS ELECTRI CAL ELECTRI CAL

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALS LAND CLEARI NG CLEARI NG AND GRUBI NG
FOLSOM CA
CENTRAL FENCE METAL BEAM GUARD RAI L

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03-367714
03- PLA-49-1
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/11/02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

M AND S ENVI RONVENTAL
REDDI NG CA

MOWAT CONSTRUCTI ON
VACAVI LLE CA

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

VESTERN O L
SACRAMENTO CA

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND SI GNS

ERCSI ON CONTROL

BRI DGE AND BOX CULVERT

ELECTRI CAL

FABRI C AND TACK



03-367714 Bl D245

03- PLA-49-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 10/ 02 09/11/02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 024395 TRAFFI C PLASTI C DRUM EA 220 65. 00 14, 300. 00

2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWVP SUM 20, 000. 00* 20, 000. 00

3 070018 Tl ME- RELATED OVERHEAD VDAY 220 1, 100. 00 242, 000. 00

4 024396 TEMPORARY FENCE ( ESA) M 1,020 4.60 4,692. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 100. 00* 6, 100. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 65, 000. 00* 65, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 500. 00* 6, 500. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00

9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 240 21.00 5, 040. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 500 3. 80 5, 700. 00
11 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 110 15. 00 1, 650. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 17, 300 1.50 25, 950. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,000 3. 80 7, 600. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 40, 000. 00* 40, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 430 23.00 124, 890. 00
16 (S) 129110 TEMPORARY CRASH CUSHI ON EA 8 400. 00 3, 200. 00
17 129150 TEMPORARY TRAFFI C SCREEN M 5, 430 11.00 59, 730. 00
18 150659 REMOVE TERM NAL SECTI ON EA 4 102. 00 408. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 91 10. 00 910. 00
20 150668 REMOVE FLARED END SECTI ON EA 1 575. 00 575. 00
21 024397 REMOVE TRAFFI C STRI PE (VWHI TE) M 5, 470 2.10 11, 487. 00
22 024398 REMOVE TRAFFI C STRI PE ( YELLOW M 2,370 4.10 9,717.00
23 150713 REMOVE PAVEMENT MARKI NG M 77 25. 00 1,925.00
24 150742 REMOVE ROADSI DE SI GN EA 57 82. 00 4,674.00
25 024399 REMOVE SURFACI NG M 790 14. 00 11, 060. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 2,350 1.00 2, 350. 00
27 150805 REMOVE CULVERT M 150 28. 00 4, 200. 00
28 150821 REMOVE HEADWAL L EA 9 1, 150. 00 10, 350. 00
29 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 890 8. 00 7,120. 00
30 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 3 380. 00 1, 140. 00
31 024400 RECONSTRUCT UNDERDRAI N QUTLET (TYPE A) EA 2 340. 00 680. 00
32 024401 RECONSTRUCT UNDERDRAI N CLEANCOUT ( TYPE 2) EA 2 340. 00 680. 00
33 151512 RECONSTRUCT | NLET EA 1 1, 550. 00 1, 550. 00
34 024402 RELOCATE | NLET EA 1 750. 00 750. 00
35 152390 RELOCATE ROADSI DE SI GN EA 45 205. 00 9, 225. 00
36 152604 MODI FY | NLET EA 1 1, 050. 00 1, 050. 00
37 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,180 6. 00 13, 080. 00

(45 MM MAXI MUM)



03-367714 Bl D245

03- PLA- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 2, 150 6. 00 12, 900. 00
39 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 31, 000. 00* 31, 000. 00
40 160101 CLEARI NG AND GRUBBI NG HA 5 9. 000. 00 45, 000. 00
41 190101 ROADWAY EXCAVATI ON VB 25, 300 18. 00 455, 400. 00
42 190185 SHOULDER BACKI NG STA 20 700. 00 14, 000. 00
43 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 138 450. 00 62, 100. 00
44 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 435 110. 00 47, 850. 00
45 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 280 80. 00 22, 400. 00
46 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 245 25. 00 6, 125. 00
47 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 15 300. 00 4. 500. 00
48 (S) 203012 EROSI ON CONTROL (DRI LL~ SEED) HA 0.2 19, 000. 00 3, 800. 00
49 (S) 203014 FI BER ( EROSI ON CONTROL) KG 7,000 . 65 4. 550. 00
50 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 16, 300 .35 5, 705. 00
51 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 310 75. 00 23, 250. 00
52 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 3, 500 3. 20 11, 200. 00
53 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 870 1. 60 1, 392. 00
54 260201 CLASS 2 AGGREGATE BASE VB 13, 900 40. 00 556, 000. 00
55 260210 AGGREGATE BASE ( APPROACH SLAB) VB 14 140. 00 1, 960. 00
56 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 290 240. 00 69, 600. 00
57 390155 ASPHALT CONCRETE ( TYPE A) TONN 35, 300 52. 00 1, 835, 600. 00
58 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4, 430 57. 00 252, 510. 00
59 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMVENT TONN 10 775. 00 7. 750. 00
REI NFORCI NG FABRI C)
60 393001 PAVEMENT REI NFORCI NG FABRI C v 7,470 1.40 10, 458. 00
61 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 850 11. 50 9, 775. 00
AREA)
62 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 820 5. 00 9, 100. 00
63 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 21 5. 00 105. 00
64 510000 SEAL COURSE CONCRETE VB 40 190. 00 7, 600. 00
65 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 90 450. 00 40, 500. 00
66 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 652 700. 00 456, 400. 00
67 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 65 600. 00 39, 000. 00
(TYPE N)
68 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 67 600. 00 40, 200. 00
(TYPE R)
69 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 36 1, 350. 00 48, 600. 00
70 510135 CLASS 2 CONCRETE ( HEADWALL) VB 17 3, 000. 00 51, 000. 00
71 510138 CLASS 2 CONCRETE (W NGMALLS) VB 71 900. 00 63, 900. 00



03-367714 Bl D245

03- PLA- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 35 190. 00 6, 650. 00
73 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 590. 00 4,130. 00
74 511106 DRI LL AND BOND DOWEL M 120 62. 00 7, 440. 00
75 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 2 87. 00 174. 00
76 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 41 1, 550. 00 63, 550. 00
77 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 2,150 40. 00 86, 000. 00
78 (S) 519117 JONT SEAL (MR 30 MV M 50 85. 00 4, 250. 00
79 (SF)520101 BAR REl NFORCI NG STEEL KG 10, 500 2. 00 21, 000. 00
80 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 50, 400 2.00 100, 800. 00
81 (SF)520110 BAR REl NFORCI NG STEEL ( EPOXY COATED) KG 67, 700 2. 00 135, 400. 00
( BRI DGE)
82 024403 ROADSI DE SI GN ( BRI DGE RAI L MOUNTED) EA 2 1, 300. 00 2, 600. 00
83 566011 ROADSI DE SI GN - ONE POST EA 25 255. 00 6, 375. 00
84 566012 ROADSI DE SI GN - TWO POST EA 16 520. 00 8, 320. 00
85 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 6 122.00 732.00
METHOD)
86 620909 450 MM ALTERNATI VE Pl PE CULVERT M 94 210. 00 19, 740. 00
87 620913 600 MM ALTERNATI VE Pl PE CULVERT M 61 300. 00 18, 300. 00
88 620919 750 MM ALTERNATI VE Pl PE CULVERT M 25 400. 00 10, 000. 00
89 620924 900 MM ALTERNATI VE Pl PE CULVERT M 34 400. 00 13, 600. 00
90 664022 600 MM CORRUGATED STEEL Pl PE M 3 450. 00 1, 350. 00
(3.51 MM THI CK)
91 664050 1350 MVl CORRUGATED STEEL Pl PE M 7 390. 00 2, 730. 00
(4.27 MM THI CK)
92 664064 2100 MM CORRUGATED STEEL Pl PE M 13 475. 00 6, 175. 00
(4.27 MM THI CK)
93 705222 450 MM CONCRETE FLARED END SECTI ON EA 10 740. 00 7, 400. 00
94 705224 600 MM CONCRETE FLARED END SECTI ON EA 8 740. 00 5, 920. 00
95 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 850. 00 850. 00
96 705227 900 MM CONCRETE FLARED END SECTI ON EA 2 1, 100. 00 2, 200. 00
97 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 150 115. 00 17, 250. 00
98 729010 ROCK SLOPE PROTECTI ON FABRI C MR 400 3. 00 1, 200. 00
99 731501 M NOR CONCRETE ( CURB) M 76 155. 00 11, 780. 00
100 731623 M NOR CONCRETE ( CURB RAMP) VB 22 580. 00 12, 760. 00
101 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 220 2.50 550. 00
102 820107 DEL| NEATOR ( CLASS 1) EA 54 41.00 2,214.00
103 024404 H GHWAY POST MARKER EA 5 41.00 205. 00
104 820151 OBJECT MARKER ( TYPE L-1) EA 7 41.00 287. 00



03-367714 Bl D245

03- PLA- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 130 132.00 17, 160. 00
106 ( SF) 049087 METAL TUBE Bl KE RAI LI NG M 174 170. 00 29, 580. 00
107 (F) 049088 CONCRETE BARRI ER ( TYPE 80) M 174 600. 00 104, 400. 00
108 (S) 839521 CABLE RAI LI NG M 39 78.00 3, 042. 00
109 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2,300. 00 16, 100. 00
110 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 600. 00 3, 000. 00
111 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 410 48. 00 19, 680. 00
112 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 9, 000 1.00 9, 000. 00
( SPRAYABLE)
113 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 700 1.25 13, 375. 00
114 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 330 2.10 6, 993. 00
115 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60 1. 00 60. 00
(BROKEN 1.83 M- 0.30 M
116 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 100 1. 00 12, 100. 00
(BROKEN 10.98 M- 3.66 M
117 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 600 3. 60 12, 960. 00
118 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 12, 000. 00* 12, 000. 00
( COUNT)
119 (S) 861501 MODI FY' SI GNAL AND LI GHTI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
120 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
121 999990 MOBI LI ZATI ON LS LUMP SUM 545, 000. 00* 545, 000. 00

TOTAL 6, 782, 895. 00
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03-367714
03- PLA-49-1
09/ 10/ 02

.60

22.
125.
11.

8.
130.
1, 300.
11.

1, 000.
2, 000.
2, 000.
2, 500.
600.
185.
450.
7.

5.

29, 000.

.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
10
00*

26400.
30000.
264000.
13260.
3000.
50000.
7800.
100000.
4800.
4500.
11000.
10380.
6000.
70000.
217200.
8000.
48870.
400.
1820.
240.
10940.
21330.
1694.
7125.
8690.
18800.
19500.
11700.
9790.
3000.
4000.
4000.
2500.
600.
8325.
450.
15260.
10965.
29000.

.00
. 00*
.00
.00
. 00*
. 00*
. 00*
. 00*
.00
.00
.00

SUMMARY

130.

70.

1, 500.
12.
200.
800.
800.
2, 000.
900.
150.
900.
27.

6.

30, 000.

OF

00*

REMA/

24200. 00
3500. 00
264000. 00
9180. 00
4500. 00
8500. 00
8500. 00
118000. 00
5040. 00
4500. 00
11550. 00
10380. 00
6000. 00
45000. 00
162900. 00
36000. 00
32580. 00
600. 00
2730. 00
220. 00
10940. 00
23700. 00
1771. 00
7410. 00
5530. 00
14100. 00
10500. 00
13500. 00
10680. 00
600. 00
1600. 00
1600. 00
2000. 00
900. 00
6750. 00
900. 00
58860. 00
12900. 00
30000. 00

N

N G

B

DDERS

Bl D245
PAGE 9
09/11/02
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03-367714
03- PLA-49-1
09/ 10/ 02

684.
23, 180.

50.

1

1

47.
126.
250.
55.
55.
500.
2.

14.

3.

3.
181.
400.
650.
590.
600.
1, 260.
1, 500.
1, 483.
150.
760.
58.
75.

1, 500.
35.
78.

45000.
632500.
20000.
59340.
40455.
19600.
4900.
10260.
4636.
3150.
7335.
15500.
3500.
1479.
653300.
1764.
72500.
1941500.
243650.
5000.
14940.
11900.
6006.
63.
7240.
36000.
423800.
38350.
40200.
45360.
25500.
105293.
5250.
5320.
6960.
150.
61500.
75250.
3900.

SUMMARY

18, 000.

600.
240.

185.
400.
675.
600.
600.
1, 300.
2,100.
800.
100.
1, 000.
60.
75.

1, 500.
35.

80

OF

.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00

REMA/

45000. 00
657800. 00
5000. 00
60720. 00
43500. 00
19600. 00
4900. 00
4200. 00
3600. 00
4200. 00
4890. 00
22320. 00
10500. 00
957. 00
834000. 00
8400. 00
69600. 00
2259200. 00
256940. 00
10. 00
7470. 00
15300. 00
7280. 00
84. 00
7400. 00
36000. 00
440100. 00
39000. 00
40200. 00
46800. 00
35700. 00
56800. 00
3500. 00
7000. 00
7200. 00
150. 00
61500. 00
75250. 00
4000. 00

N

N G

B

DDERS

Bl D245
PAGE 10
09/11/02



03-367714 Bl D245

03- PLA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 10/ 02 09/11/02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 2.00 21000. 00 1.50 15750. 00
80 1.22 61488. 00 1.20 60480. 00
81 1.95 132015. 00 2.00 135400. 00
82 1, 200. 00 2400. 00 1, 250. 00 2500. 00
83 200. 00 5000. 00 210. 00 5250. 00
84 485. 00 7760. 00 495. 00 7920. 00
85 150. 00 900. 00 150. 00 900. 00
86 265. 00 24910. 00 430. 00 40420. 00
87 285. 00 17385. 00 440. 00 26840. 00
88 275. 00 6875. 00 450. 00 11250. 00
89 375. 00 12750. 00 700. 00 23800. 00
90 400. 00 1200. 00 440. 00 1320. 00
91 545. 00 3815. 00 800. 00 5600. 00
92 1, 020. 00 13260. 00 1, 500. 00 19500. 00
93 925. 00 9250. 00 1, 000. 00 10000. 00
94 950. 00 7600. 00 1, 200. 00 9600. 00
95 1, 000. 00 1000. 00 1, 250. 00 1250. 00
96 1,525.00 3050. 00 1, 250. 00 2500. 00
97 190. 00 28500. 00 170. 00 25500. 00
98 2.75 1100. 00 1.00 400. 00
99 100. 00 7600. 00 140. 00 10640. 00
100 350. 00 7700. 00 700. 00 15400. 00
101 10. 00 2200. 00 3.00 660. 00
102 35. 00 1890. 00 35. 00 1890. 00
103 35. 00 175. 00 35. 00 175. 00
104 40. 00 280. 00 35. 00 245. 00
105 128. 00 16640. 00 80. 00 10400. 00
106 165. 00 28710. 00 160. 00 27840. 00
107 790. 00 137460. 00 800. 00 139200. 00
108 75. 00 2925. 00 140. 00 5460. 00
109 2,200. 00 15400. 00 2, 000. 00 14000. 00
110 5, 500. 00 27500. 00 600. 00 3000. 00
111 45. 00 18450. 00 45. 00 18450. 00
112 .85 7650. 00 1.00 9000. 00
113 1.15 12305. 00 1.20 12840. 00
114 1.95 6493. 50 2.00 6660. 00
115 .80 48. 00 .80 48. 00
116 .80 9680. 00 .80 9680. 00
117 3.50 12600. 00 4.00 14400. 00




03-367714 Bl D245

03- PLA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
09/ 10/ 02 09/11/02
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
10, 500. 00* 10500. 00| 15, 000. 00* 15000. 00
222, 095. 00* 222095. 00| 190, 000. 00* 190000. 00
67, 374. 00* 67374. 00| 85, 000. 00* 85000. 00
475, 000. 00* 475000. 00| 682, 000. 00* 682000. 00

7,215, 623. 50

7, 856, 360. 00



